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NOTICE TO CONTRACTORS

Pursuant to General Statutes of North Carolina Section 143-129 as amended, proposals will be received by the Purchasing Office for Randolph County for the following:

REQUEST FOR PROPOSAL 07-0320
Roof Replacement at the Randolph County Administration Building    
The County plans to contract for “Roof Replacement -- Randolph County Administration Office Building” located at 725 McDowell Road, Asheboro, NC  27205.  All proposals submitted for the roof replacement on the Administration Office Building must meet or exceed the time frame and the product specifications as outlined in this REQUEST FOR PROPOSALS.
Proposals, which must include a completed Proposal Form, for the roof replacement  will be accepted until Monday, March 31, 2008 at 4:00  PM EST  at the Purchasing Department in the Randolph County Office Building, 2nd Floor, 725 McDowell Road, Asheboro, North Carolina 27205.  Proposals shall be mailed or delivered to the following:  




Randolph County Purchasing Office




Attn: Audrey Alexander, Purchasing Officer
Second Floor
            725 McDowell Road



Asheboro, NC  27205

Submission of any proposal signifies the Contractor’s agreement that its’ proposal and the content thereof are valid for 120 calendar days  following the submission deadline and will become part of the contract that is negotiated between Randolph County and the successful Contractor.  All prices submitted with the proposal shall remain in effect for the 120-day period.

A bid deposit is not required for this proposal.

All proposals are confidential and will not become public knowledge until awarded.  Randolph County reserves the right to award and/or reject any and/or all proposals and waive any technicalities or irregularities.  This contract will not be awarded solely on the basis of cost.  Rather the contract for this project will be awarded to the lowest responsible, responsive bidder, taking into consideration quality, performance, and the time specified in the proposal for the performance of the contract.  

Sincerely,

Audrey Alexander                       
Audrey Alexander
Purchasing Officer

Scope of Work

The roofing work at “Randolph County Administration Building – Roof Replacement” shall consist of but is not limited to the following:

*Note: This work is to be coordinated directly with the mechanical Contractor who will simultaneously be replacing the Roof Top Units.
1.
Remove all existing metal trim and flashings down to the existing membrane.

2.
Remove all of the loose gravel and rubber membrane from the roof.

3.
Roof shall be scanned in order to identify any wet areas of insulation.  Remove any wet insulation and replace with new insulation to meet the height of the existing.  Insulation shall be replaced at the dollar rate per SF as specified on the bid documents.

4.
Mechanically install one layer of ¼” tapered EPS insulation to the metal deck to ensure ½” positive drainage to all drains.

5.
Mechanically fasten 22 gauge, ¾” high Hat Channels spaced 12’0” apart, directly over the existing ISO insulation and new EPS insulation.  The fasteners shall go through the existing insulation and penetrate the existing metal decking.

6.
Install ¾” EPS insulation between the hat channels.  Fasten the insulation to the existing roof membrane using instastick.

7. 
Install crickets and hat channels where necessary to ensure positive drainage.

8.
Install 12’0” wide 30 gauge Aluminum/Zinc alloy steel membrane as detailed in these specifications.

9.
Coat all seams with white reflective urethane sealant.


10.
Install new metal base flashings around the projections, A/C units and parapet walls.

11.
Install metal coping cap over top of parapet walls around perimeter of building.


       12. Perform all work in a professional manner and as specified in these documents. Rain

 

 precautions must be followed daily. No roof is to be left open at night regardless of



 weather predictions. 


       13. Provide a sanitary facility on site for the duration of roofing.

SECTION I – INTENT of RFP and INTRODUCTION :

1.1
Intent of  RFP:

The purpose and intent of this Request for Proposals is to contract for the replacement of the existing roof on the Randolph County Administration Building in Asheboro, North Carolina.   It is the full responsibility of the Contractor to thoroughly investigate the needs/requirements of the County, not necessarily specified in this RFP, and to propose a roof replacement  that will most efficiently meet  or exceed the needs/requirements of the County.
1.2
Important Dates:

Issue Date:




Monday, March 17, 2008
            Pre-Proposal Meeting:                                    Wednesday, March 19, 2008 at 2:00 P.M.

            Final Date for Written Questions:

Monday, March 24, 2008 at 5:00 P.M.
Final Date for Addenda Posting:

Thursday, March 27, 2008 at 5:00 P.M.

Deadline for Submitting Proposals:

Monday, March 31, 2008 at 4:00 P.M. 

           
Anticipated Award Date (tentative)

Monday, April 7, 2008 at 5:00 P.M.
1.3
Pre-Proposal Meeting:
A pre-proposal meeting will be held on side at 725 McDowell Road, Asheboro, NC  27205.  Please meet in the Commissioner’s Room on the first floor at 2:00 P.M. on Wednesday, March 19, 2008.

1.4
Submission of Proposals:                  

Proposals must be presented on the Proposal Form  attached to this RFP in a sealed envelope and mailed or delivered to:

Audrey Alexander





Purchasing Officer





Randolph County Administration





P.O. Box 4728





725 McDowell Road




            Asheboro, NC 27205

The package shall be plainly marked, “SEALED PROPOSAL FOR Roof Replacement.
Contractors must submit one original and one (1) complete copy of their proposal.  

No responsibility shall be attached to the County for the premature opening of any bid proposal not properly addressed or identified.

Proposals will be publicly opened at 3:00 p.m. on Monday, March 31, 2008 at 4:00 p.m. in the Administrative Conference Room, 2nd Floor, Randolph County Office Building at 725 McDowell Road, Asheboro, North Carolina. 

The bidding process will be closed at 4:00 p.m. on Monday, March 31, 2008.  In order to be considered for selection, proposals must be received by Randolph County as indicated herein by Monday, March 31, 2008 at 4:00 p.m.   Failure to meet this deadline will disqualify the bidder from consideration in this project. 

1.5
Additional Information:
This Request for Proposals can be accessed and viewed in its’ entirety on the Randolph County website at www.co.randolph.nc.us by following the links through “Departments”, “Purchasing”, and “Current Bid Information”.   Copies of this Request for Proposals will be provided upon receipt of a written request to Audrey Alexander at ahalexander@co.randolph.nc.us.
1.6
Request for Clarification:
Randolph County will not be bound by or be responsible for any interpretations or conclusions drawn from this RFP.  All questions or requests for clarification or additional information must be submitted in writing no later than 5:00 P.M. on Monday, March 24, 2008.  These written questions or requests must be submitted to Audrey Alexander, Purchasing Officer either by mail, fax or e-mail. Signed faxed messages will be treated as written questions.  Any questions the County feels are pertinent to all interested bidders will be posted on the Randolph County website, www.co.randolph.nc.us, as addenda to this RFP.  Any information communicated verbally by any Randolph County employee shall not be considered binding.    In no event may a vendor rely on any oral statement or communication by the County or its’ agents, advisors or consultants. 

In addition, the County assumes no responsibility for conclusions or interpretations derived from technical and background information presented in this RFP, or otherwise distributed or made available during this procurement process.  The County will not be bound by or be responsible for any explanation, interpretation or conclusions of this RFP or any documents provided by the County other than those given in writing by the County through the issuance of addenda.   It is the full responsibility of the Contractor to thoroughly investigate the needs/requirements of the County not necessarily assumed in this RFP.

1.7
Addenda:

The County will be bound by or responsible for only information or documents provided by the County in writing through the issuance of addenda.  . 
Any addendum to these documents shall be posted on the County’s website at www.co.randolph.nc.us and can be found by following the “Departments”, “Purchasing”, “Current Bid Information” links.  Once any addendum is posted it becomes part of this RFP and the contract.  No oral statements, explanations, or commitments by anyone shall be of any effect unless incorporated into the addenda.  It is the responsibility of the Contractor to periodically check the County’s website to obtain any addenda that has been issued prior to submitting a proposal.  No addenda shall be posted after 5:00 P.M. on Thursday, March 27, 2008.
1.8
Exceptions to RFP
Any exceptions to these specifications and/or terms and conditions the Contractor may have must be clearly indicated and itemized on the Exception Form (APPENDIX A), included in this RFP. Otherwise, it will be considered the proposals offered are in strict compliance with these specifications and the proposing Contractor is in acceptance of all terms and conditions.  Unless noted as an exception, the successful Contractor will be held responsible for delivering a system that at a minimum meets all of these specifications.  Any exceptions must be referenced by section number and explained in detail on the Exception Form.  Any Contractor not complying shall not be considered as responsive.

SECTION II -- GENERAL CONDITIONS and FINANCIAL 

                                         PROVISIONS:

2.1
Signed Bid Considered an Offer:  

Receipt of a signed proposal shall be considered an offer on the part of the Contractor.   The terms, conditions and specifications of this Request for Proposals will become part of the contract if the proposal shall be deemed approved and accepted by Randolph County Government.  In the event of a default on the part of the Contractor after acceptance by the County, the County may take such action as it deems appropriate including legal action for damages or specific performance.

2.2
Contract Agreement: 

 All subsequent contract agreements as a result of an award hereunder, shall incorporate all terms, conditions, and specifications contained herein, and in response hereto, unless mutually amended in writing. 

2.3    Assignment:  

The Contractor shall not have the right or power to assign, subcontract, or transfer interest in this contract.  The Contractor is prohibited from subcontracting any products or services covered in these specifications.

2.4    Timeline to Execute Contract:

As time is of the essence, The Contractor is required to being and/or commence the Work to be performed under this contract within the time specified on the BID PROPOSAL FORM.  Failure by the Contractor to begin and/or complete the work within the contract time shall be assessed at 0.05% of total base bid for each day of overrun.  The Contractor hereby agrees to executing this contract that said charges are considered a just and reasonable compensation to Randolph County and said charges shall be deducted from payment.

2.5    Availability of Funds: 

A contract for this project will only be awarded and deemed binding only to the extent of appropriated funds for the purpose set forth in this RFP.

2.6
Non-Discrimination: 

The Contractor shall not discriminate against any individuals and will take proactive measures to assure compliance with all Federal and State requirements concerning fair employment, employment of people with disabilities, and concerning the treatment of all employees without regard to discrimination based upon  age, race, color, religion, sex, national origin or disability.

2.7    Governing Laws:  

This contract is made under and shall be governed and construed in accordance with the laws of the State of North Carolina.
2.8    Advertising: 

In submitting a proposal to Randolph County, the Contractor agrees to refrain from using the results of their proposal as a part of any commercial advertising without prior approval of Randolph County Government.
2.9    Manufacturer Representative:
The Manufacturer’s Representative shall provide general administration of the performance of construction contracts, including liaison and necessary inspection of the Work to ensure compliance with plans and specifications.  He is the agent of Randolph County only for the purpose of constructing this Work and to the extent stipulated in the contract documents.  Upon Randolph County’s prior approval, he has authority to stop work or to order work removed, or to order corrections of faulty work where such action may be necessary to assure successful completion of the Work.

The Manufacturer’s Representative shall make periodic inspections of the project at intervals appropriate to the stage of construction.  The Representative shall inspect the progress, the quality, and the quantity of the work. 
2.10
Limitations:

The time frame in which the roof replacement must be completed is somewhat limited.  Work must be conducted between the hours of 6:00 A.M. to 8:00 P.M.   However, work is permitted any day of the week.  Work is not restricted to what is considered the usual work week of Monday thru Friday.  
2.11
Completion of Work:

Prior to the signing of a Contract, the number of consecutive working days necessary for completion shall be established by both parties. The Contractor agrees that failure to complete the scope of work within that stipulated period shall result in the assessment of a Two Hundred and 00/100 Dollars ($200.00) per day liquidated damages which shall be deducted from the final payment.

2.12
Insurance Coverage:
The Contractor shall not commence work under this Contract until all insurance required under this section has been obtained.  The Contractor shall not allow any subcontractor to commence work on work that has been subcontracted until al similar insurance has been obtained by the subcontractor.  Also, the Contractor agrees that during the term of this contract, the Contractor, at their sole cost and expense, shall provide commercial insurance of such type and with such terms and limits as may be reasonably associated with the contract.  At a minimum, the Contractor shall provide and maintain the following coverage and limits:

· Worker’s Compensation – The Contractor shall provide and maintain Worker’s Compensation Insurance, as required by the laws of North Carolina, as well as employer’s liability coverage with minimum limits of $150,000.00, for bodily injury per accident.  This insurance must include and cover all of the Contractor’s employees who are engaged in any work under this contract. 
· Employer’s Liability – The Contractor shall provide and maintain Employer’s Liability including Occupational Disease Coverage at a rate no less than $100,000/$500,000.

· Comprehensive General Liability – The Contractor shall provide and maintain Comprehensive General Liability Coverage including Operations, Contractual, Contractor’s Protective Liability for Bodily Injury and Completed Operations Coverage Occurrence Basis at a rate no less than $1,000,000 for bodily injury, personal injury and property damage.
· Comprehensive Automobile Liability – The Contractor shall provide and maintain Comprehensive Automobile Liability coverage for Contractor owned, non-owned and hired vehicles used in the performance of the work at a rate no less than $1,000,000 for bodily injury; $1,000.000 for property damage or as required by law, whichever is greater, and shall include contractual liability insurance as applicable to the Contractor’s obligations.  

· Umbrella Excess Liability - The Contractor shall provide and maintain Umbrella Excess Liability at a rate no less than $1,000,000 per occurrence for bodily injury, property damage, personal and advertising injury over underlying limits.
2.13
Insurance Requirements: 

Providing and maintaining adequate insurance coverage is a material obligation of the Contractor. All such insurance shall meet all laws of the State of North Carolina. Such insurance coverage shall be obtained from companies that are authorized to provide such coverage and that are authorized by the Commissioner of Insurance to do business in North Carolina. The Contractor shall at all times comply with the terms of such insurance policies, and all requirements of the insurer under any such insurance policies, except as they may conflict with existing North Carolina laws or this contract. The limits of coverage under each insurance policy maintained by the Contractor shall not be interpreted as limiting the Contractor’s liability and obligations under the contract.

Other Insurance Provisions:  The policy or policies are to contain, or be endorsed to contain, the following provisions:

A. Contractor’s insurance is to be considered primary for losses that occur as a direct result of the Contractor’s actions.

B. Coverage shall state that the Contractor’s insurance shall not be suspended, voided,  

canceled,  reduced in coverage or in limits except after 30 days written notice.

C. Contractor shall submit with their proposal a Certificate(s) of Insurance for their Worker’s 

Compensation and General Liability insurance which outlines comprehensive, liability, and bodily injury coverage for each accident and person.
D. Prior to the commencement of work, Certificate(s) of Insurance shall be filed with  

      Randolph County.    Randolph  County must be identified as Insured without in any way 

      limiting the generality or beneficiaries of the foregoing.
2.14    Collusive Bidding: 
 The Contractor’s signature on the Randolph County “Proposal Form” is a guarantee the prices quoted have been arrived at without collusion with other eligible Contractor(s) and without effort to preclude Randolph County Government from obtaining the lowest possible competitive price.

2.15
General Indemnity:

The Contractor shall save and hold harmless, pay on behalf of, protect, defend, and indemnify Randolph County Government (including the County Manager, the Board of Commissioners, as well as Randolph County officers, agents, and employees) from and against any demand, claim, suit, loss, expense, or damage which may be asserted against any of them in their official or individual capacities by reason of any alleged damage to property, or injury to, or death of any person arising out of, or in any way related to, any action or inaction of the Contractor (including its officers, agents, and employees) in the performance or intended performance of this agreement, or the maintenance of any facility, or the operation of any program, which is the subject of, or is related to the performance of this agreement.  The obligations of the Contractor pursuant to this paragraph shall not be limited in any way by any limitation in the amount or type of proceeds, damages, compensation, or benefits payable under any policy of insurance or self-insurance maintained by or for the use and benefit of the Contractor.  As an integral part of this contract, the Contractor agrees to purchase and maintain, during the life of this contract, contractual liability insurance in the amount required in the general liability insurance requirements and to furnish proper evidence thereof.
2.16
Assignment:
The successful Contractor shall be the prime Contractor and shall be solely responsible for all contractual performance.  The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of its’ agreements with the County, or its’ rights, title, or interests herein, or its’ power to execute such agreement, to any other person, company, or corporation without the previous written consent and approval of Randolph County.

2.17   Conflict of Interest: 

 All Contractors must disclose in writing with their proposal the name of any owner, officer, director, or agent who is also an employee of Randolph County Government. All Contractors must also disclose in writing with their proposal the name of any employee of Randolph County Government who owns, directly or indirectly, an interest of five percent (5%) or more in the Contractor’s firm or any of its branches or subsidiaries.  By submitting a proposal, the Contractor certifies that there is no relationship between the Contractor and any person or entity which is or gives the appearance of a conflict of interest related to this RFP or project.

2.18
Errors and Omissions:  

The Contractor shall not take advantage of any errors or omissions in this RFP, and shall promptly notify Randolph County Government of any omissions or errors found in this document.
2.19
References:  

At least three recent business references are required.  The Contractor shall provide the date and product(s) and services provided each business reference.  The Contractor shall include in the reference information name, address, contact person(s), telephone number(s), e-mail address and any other information that may be deemed important and that will assist Randolph County personnel in contacting the Contractor’s references.  Randolph County may request additional evidence of the Contractor’s experience, qualifications, ability, products, service facilities, and financial standing for which the Contractor shall be prepared to provide to Randolph County, if required.

2.20   Evaluation Criteria: 

Price will be a major consideration in Randolph County’s evaluation criteria but it will not be the determining factor in our evaluation.   The proposals will be evaluated on a “best overall value” basis including but not limited to pricing, quality, performance, compatibility with the existing system, and the Contractor’s ability to adhere to all conditions and requirements of the specifications outlined in this RFP.  The Contractor’s ability to provide a team of skilled, trained employees, maintenance costs, warranty provisions, and the Contractor’s experience with similar projects will also be considered in Randolph County’s evaluation of the proposals submitted.
2.21
Statement of Costs:

Upon request and prior to the contract award, the Contractor shall submit a statement of costs for major items of work and a designation of work to be performed by the Contractor and any subcontractors.

2.22
Award:

Randolph County reserves the right to accept, award and/or reject any and/or all proposals, in whole or in part, and waive any technicalities or irregularities.  This contract will not be awarded solely on the basis of cost.  Randolph County Government, at its sole discretion, following an objective evaluation, will award this contract to the lowest responsible, responsive Contractor that submits the best overall proposal based on their ability to meet and exceed these minimum specifications.

The County reserves the right to determine the lowest responsive, responsible Contractor on the basis of an individual item, groups of items, or any way determined to be in the best interest of Randolph County.  Award shall be based on but not limited to the following factors (where applicable):  (a) adherence to all conditions and requirements of the specifications; (b) price;  (c) overall quality of  the product; (d) qualifications of the Contractor, including past performance, financial responsibility, general reputation, experience, service capabilities, and facilities; (e) delivery or completion date; (f) maintenance costs and warranty provisions.
2.23
Termination of Contract:

The contract shall be considered complete when all work has been completed by the Contractor and accepted by Randolph County.

2.24
Termination for Cause: 

Randolph County reserves the right to terminate this contract at anytime for cause.  The violation of any provision or condition contained in this contract, or the refusal, failure, or inability to carry out any provisions of this contract shall constitute sufficient cause to terminate this contract for cause.  Should Randolph County elect to terminate this contract for cause, Randolph County will notify the Contractor in writing and shall specify the cause for termination and the date that such termination shall be effective.  Immediate dismissals may be executed if deemed necessary by Randolph County.

If the Contractor fails to begin the Work under the contract within the time specified, or fails to perform the Work with sufficient workers and equipment or with sufficient materials to ensure the prompt completion of the Work, or shall perform the work unsuitably or shall discontinue the prosecution of the Work, or if the Contractor becomes insolvent or declares bankruptcy, or commits any act of bankruptcy, or allows any final judgment to stand against him unsatisfied for a period of forty-eight (48) hours, or shall make an assignment for the benefit of creditors, or from any other cause whatsoever shall not carry on the Work in an acceptable manner, Randolph County shall give notice in writing to the Contractor of such delay, neglect or default, specifying the same.
If the Contractor, within a period of ten (10) days after such notice, shall not proceed in accordance therewith, then Randolph County, shall, upon written certification of the fact of such delay, neglect, or default and the Contractor’s failure to comply with such notice, have full power and authority, without 
Violating the contract to take the prosecution of the Work out of the hands of the Contractor, to appropriate or use any or all materials and equipment on the grounds as may be suitable and acceptable and may enter into an agreement for the completion of the contract according to the terms and provisions thereof or use such other methods as, in its’ opinion, shall be required for the completion of this contract in an acceptable manner.
All costs and charges incurred by Randolph County, together with the costs of completing the Work under the contract, shall be deducted from any monies due or which may become due to the Contractor.  In case the expense so incurred by Randolph County shall be less than the sum which would have been payable under the contract, if the contract had been completed by the Contractor, then the Contractor shall be entitled to receive the difference and in case such expense shall exceed the sum which would have been payable under the contract, then the Contractor and the surety shall be liable and shall pay to Randolph County the amount of said excess.
2.25
Termination for Convenience:

If Randolph County shall determine that it is in the County’s best interest, the County shall notify the Contractor to terminate the Work within seven (7) days.  In such event, the Contractor shall be entitled to compensation for all work properly executed and any expenses incurred in terminating the contract and vacating the County Work site.  No claim shall be made by the Contractor for any loss of anticipated profits because of any alteration, change or termination, or by reason of any variation between the approximate quantities and the quantity of work as done.

2.26 
 Bonds: 

Performance, Labor and/or Material Payment Bonds are not required for this Roof Replacement project.
SECTION III --  PRICING and INVOICING:

3.1  Pricing: 

Submission of any proposal signifies the Contractor’s agreement that its’ proposal and the contents thereof are valid for 120 calendar days  following the submission deadline and will become part of the contract that is negotiated between Randolph County and the successful Contractor.  All prices submitted with the proposal shall remain in effect for the 120-day period.

 The Contractor warrants that the pricing stated herein shall remain firm for a period of 120 calendar days after March 31, 2008.  

3.2     Request and Certificates for Payment:  

Payments to the Contractor shall be progressive and regular and shall be consistent with previous applications and payments.  It is the County’s intent to remit payment (95%) for materials delivered to the stored at the site, as verified by the Manufacturer Representative.  Ten percent shall be retained until all punch items are completed and accepted by Randolph County and all warranties are received by the County.  Before any payment, Randolph County may require the submittal of any required documents to include but not limited to the documents/forms specified herein.  The Contractor and the Manufacturer’s Representative shall sign all payment applications.  
For final payment application, the Contractor shall submit lien waivers for every entity (including Contractor) who could lawfully file a lien for this work. Randolph County reserves the right to designate which will be required to submit waivers.

Randolph County reserves the right to require partial lien waivers with each application for payment, as Work Conditions dictate.

Applications for payment must be completely filled in and follow the same schedule format on each submittal. Each application shall be executed by authorized personnel and duly notarized. Incomplete or incorrect applications shall be returned.

3.2.1 Initial Payment Application:

Submittals which must be provided prior to the processing of the first application for payment are as follows:

A. Listing of all subcontractors, suppliers and fabricators.

B. Building permits and other applicable licenses and authorizations.

C. Schedule of Values.

D. Performance and payment bonds.

E. Certificate of Insurance.

F. Bills of lading, supplier receipts or other documentation verifying quantities of materials and associated value shall be supplied if requested by the Consultant.

G. Partial lien waiver, if required.

3.2.2 Final Payment

Submittals which must be provided prior to the processing of the final applications for payment are as follows:

A. Verification that punchlist items have been satisfactorily corrected.

B. Lien waivers, AIA Form 706 A, or similar from applicable entities.

C. Completion of Work closeout requirements.

D. Removal of temporary facilities, storage areas, equipment and excess materials.

E. Settlement of damage claims arising from the work.

F. Final cleanup of building and grounds.

G. Receipt of executed Contractor’s warranty document and final inspection certificate.

H. Consent of surety for final payment, AIA Form 707 or similar.

I. Affidavit of payment of all claims against work, AIA Form 706 or similar.

3.2.3 Transmittal

Each application shall be prepared in triplicate with applicable addenda attached to the original.

3.2.4   Request and Certificates for Payment:  

Randolph County may withhold payment for any of the following reasons:

A. Faulty work which has not been corrected to the satisfaction of Randolph County.
B. In the reasonable judgment of Randolph County, the unpaid balance on the contract is insufficient to complete the work.

C. Evidence that subcontractors have not been paid.

D. Warranty(s) not received or not accepted by Randolph County.

When grounds for withholding payment(s) have been resolved, payment(s) shall be released.
3.3   Final Inspection:

The Manufacturer’s Representative and Randolph County shall make a final inspection of the Work within one (1) week after receipt of a written notice from the Contractor of the final completion of the Work and removal of all materials, supplies, tools, and equipment from the premises.

3.4 Correction of Work Before Final Payment:

Any Work, materials, fabricated items, or other parts of the Work which have been condemned or declared not in accordance with the contract, shall be promptly removed from the work site by the Contractor.  The defective Work, materials, fabricated items, or other parts shall be immediately replaced by new work in accordance with the contract at no additional cost to Randolph County.   Work or property of other Contractors of the County damaged  or destroyed by virtue of such faulty work, shall be made good at the expense of the Contractor whose Work is faulty.
Correction of condemned Work described above shall commence within twenty-four (24) hours after receipt of notice from Randolph County and shall make satisfactory progress until completed.
3.5 Correction of Work After Final Payment:

Neither the final certificate, final payment, occupancy of the premises by the County, nor any provision of the contract, nor any other act or instrument of the County, shall relieve the Contractor from responsibility for negligence, or faulty material or workmanship, or failure to comply with the drawings and specifications.  The Contractor shall correct any defects due thereto and repair any damage resulting there from which may appear during the guarantee period following final acceptance of the Work.  The County shall report to the Contractor any defects as they may appear and establish a time limit for completion of the corrections by the Contractor.  The County reserves the right to determine responsibility for correction of defects.
SECTION IV – GENERAL INFORMATION:

4.1 Contract Documents:
Contract Documents shall indicate the Work of Contract and related provisions of  Work which may include but are not necessarily limited to the following:

A. Existing site conditions and restrictions.

B. Other Work prior to Work of Contract.

C. Alterations and coordination with existing Work..
4.2 Contractor Use of Premises:
General: This facility will be occupied during the life of this Contract. The work shall be done and temporary facilities furnished so as not to interfere with safe access to the building and shall provide adequate protection for interior and exterior finishes, tenants, employees, visitors, equipment, personal property and vehicles.

The Contractor shall confine his activities to the roof work area, storage areas and assigned routes thereto, provided by Randolph County.

Keep driveways, sidewalks, and parking areas cleared of materials and debris at all times.

Isolate areas designated for loading and off loading of materials and debris. Do not use building entranceways or stairs for transporting materials. Access to the roof shall be via assigned routes only.

Dispose of all debris resulting from this work on a regular basis. Do not stockpile debris on the roof or facility grounds. Debris may be stored in a container on site, provided the container is emptied regularly.

Access to this facility is limited. The Contractor shall confine his activities to ground level areas and an access route to the roof. There shall be no unauthorized access to interior hallways or tenant spaces.

Arrange for on-site materials and equipment storage with Randolph County’s representative. Damage to the structure, interior and exterior finishes, landscaping and vegetation shall be made good to Randolph County’s satisfaction at no cost to Randolph County.
SECTION V – COORDINATION:

5.1 Coordination and Meetings:
Randolph County and their Representative shall inform the selected Contractor of a time and date for a pre-construction meeting.  At this pre-construction meeting the Contractor shall present the following:

· Representatives of all subcontractors.

· Technical representative from the materials manufacturer.

· A listing of subcontractors involved with the Work.

· The name(s) and emergency telephone numbers of the site supervisory personnel. 
 The Contractor shall be responsible for scheduling and coordination of subcontractors so as to maintain the Work schedule and adherence to the specifications.

The Contractor shall coordinate his work with Randolph County, their representative, and the Contractor selected for the removal and installation of the two new roof top air-conditioning units.

The Contractor shall be prepared to attend meetings at the site as required by Randolph County and their representatives.

Coordination with Randolph County, as specified hereinafter, shall be exclusively through the Randolph County’s Representative: Mr. Jason Dickens 336.455.2963

5.2 Delivery and Storage of Materials:
At the pre-construction meeting, sites will be determined and designated for on-site storage of material and equipment.

This site shall be maintained by the Contractor during the life of the Contract and restored to  original condition prior to final payment.

The Contractor shall provide for the acceptance of materials delivered to the site in an efficient manner Once materials are delivered, storage of these materials must be in  such a way as to prevent exposure of materials to moisture, heat, and ultraviolet radiation as required.

5.3 General  --  Execution
Prior to Work start up, the Contractor, subcontractor(s) and manufacturer’s representative shall attend a pre-construction meeting to discuss the Work and Specifications.

At this pre-construction meeting, Manufacturer’s recommendations will be discussed and coordinated. A complete set of the selected manufacturer’s literature shall be provided.

5.4 Manufacturer’s Inspections:
A. When the project is in progress, the roofing system manufacturer will provide the following:

1. Keeping Randolph County’s representative informed as to the progress and quality of 
      the work as observed.

 
      2.   Provide job site inspections a minimum of three times a week while work is in progress.

      3.   Provide a completion report to Randolph County’s representative, along with job 
progress photographs of work in progress.

4. Report to Randolph County’s representative, in writing, any failure or refusal of the 
                       Contractor to correct unacceptable practices called to the Contractor’s attention.

5. After completion of the project and based on manufacturers observations and tests,   

     confirm that the manufacturer has observed no application procedures in conflict with 
     the specifications other than those that may have been previously reported.

B.  The roofing system manufacturer will provide an annual inspection of the roofing system for   

        the duration of the delivered warranty period. The inspection will include:

1. A thorough visual inspection, with photos taken for Randolph County’s permanent
      records.

      2.   An interior and exterior examination will be made.  All interested parties can attend this 


            inspection.


      3.  Examination of all roof-related flashings, sheet metal, parapets, copings, roof membrane, 

                       decking system, and all through roof penetrations will be made.


      4.   Perimeter metal edge details, HVAC units, and expansion joints will be examined.


      5.  The annual inspection report will be issued to Randolph County as to the current  

                       condition of  the roof system, noting any maintenance work that should be performed to 
                       secure the integrity of the roof system. There will be no charge for this service to  

                       Randolph County from the manufacturer.

5.5 Mold Limitations:
Roof manufacturer makes no representation or warranty, express, implied, or otherwise, regarding

mold, fungi, rust, corrosion or other bacteria or organism. Neither shall manufacturer have any duty to identify, nor accept any responsibility or liability for any claims associated with mold, fungi, rust, corrosion or other bacteria or organism related claims.

5.6
Cleaning and Protection:
While the work in underway, the new roof membrane shall be kept clean and free of contaminates.

Avoid the trafficking of men and materials over the new membrane surface. Provide adequate protection of the new membrane system while storing materials and traversing. Damage to the

existing roofing and finishes shall be repaired immediately. Interior damage determined to be the

result of the Contractor’s damage of the existing roof system shall be repaired by the Contractor to

the satisfaction of Randolph County at no cost to Randolph County.

SECTION VI – STANDARDS:

6.1
Industry Standards:

Applicable standards of the construction industry have the same force and effect (and are made a part of the contract Documents by reference) as if copied directly or bound herewith.

AIA
   American Institute of Architects



   1735 New York Avenue, N.W.



   Washington, DC 29996

ASTM
   American Society of Testing and Materials



   1916 Race Street



   Philadelphia, PA 19103

FM               Factory Mutual Engineering Corporation



   1151 Boston-Providence Turnpike



   Norwood, Massachusetts 02062

NRCA
   National Roofing Contractors Association



   8600 Bryn Mawr Avenue



   Chicago, IL 60631

SMACNA   Sheet Metal and Air Conditioning Contractors National Association



   PO Box 70



   Merrifield, VA 22116

UL 
   Underwriters Laboratories



   333 Pfingsten Rd.



   North Brook, IL
60062

6.2 Overlapping and Conflicting Requirements:
Where compliance with two (2) or more industry standards, or sets of requirements are specified, and overlapping of those different standards or requirements establishes different or conflicting minimums or levels of quality, the most stringent requirement (which generally recognized to be also most costly) is intended and will be enforced, unless specifically detailed language written into contract documents (not be way of reference to an industry standard) clearly indicates that a less stringent requirement if to be fulfilled. Refer apparently-equal-but-different requirements, and uncertainties as to which level of quality is more stringent, to the Consultant for a decision before proceeding.

SECTION VII – PROJECT MEETINGS:

7.1 General:

To enable orderly review during progress of the Work, and to provide for systematic discussion of problems, the Contractor shall conduct project meetings at the request of Randolph County’s Representative. In addition to specific coordination and pre-installment meetings for each element of work, and other regular project meetings for other purposes, hold general progress meetings as required, with time coordinated with preparation of payment request. Require each entity then involved in planning, coordination or performance of work to be properly represented at each meeting. Review each entity’s present and future needs including interface requirements, time sequences, deliveries, access, site utilization, temporary facilities and services, hours of work, hazards and risks, housekeeping, change orders and documentation of information of payment requests. Discuss whether each element of current work is ahead of schedule, on time, or behind in relation with updated progress schedule. Determine how far behind schedule work will be expedited.

7.2 Quality Assurance:

Persons designated by the Contractor to attend and participate in the project meetings shall have all required authority to commit the Contractor to solutions agreed upon in the project meetings.

7.3
Submittals:
A. Agenda Items: To the maximum extent practical, advise the Consultant at least 24 hours in advance of  project meetings regarding all items to be added to the agenda.

B. Minutes: the Contractor will compile minutes of each project meeting and will furnish three copies to Randolph County’s  Representative. The Contractor may make and distribute such other copies as he wishes.

7.4
EXECUTION  --  PROJECT MEETINGS:
7.4.1 Meeting Schedules:
Except as noted below for pre-construction meetings, project meetings will be held at the discretion of Randolph.  Coordinate as necessary to establish mutually acceptable schedule for meetings.

7.4.2 Meeting Location

To the maximum extent practical, meetings will be held at the job site.

7.4.3
Pre-Construction Meetings:
A. A Pre-Construction Meeting will be scheduled within fifteen (15) days after Randolph County has issued a Notice to Proceed. Provide attendance by authorized representative of the Contractor.

B. Minimum Agenda: Distribute data on and discuss:

1. Organizations arrangement of Contractor’s and personnel, and those of subcontractors, materials suppliers and Consultant.

2. Channels and procedures for communications. 

3. Construction schedule, including sequence of critical work.

4. Contract documents, including distribution of required copies of original documents and revisions.

5. Manufacturer design review and comments.

6. Processing of Shop Drawings and other data submitted to Randolph County’s Representative for review.

7. Processing of field decisions and Change Orders.

8. Rules and regulations governing performance of the Work.

9. Procedures for safety and first aid, security, quality control, housekeeping and other related matters.

10. The area will be toured and proposed installation schedules will be established. Work, storage areas will be designated. Requirements (Contract Documents) and statues of coordinating work will be reviewed. Roofing systems protection requirements for construction period beyond roofing installation will be discussed. All decisions, agreements, and disagreements will be recorded for the job record. Inspection and testing requirements will be reviewed.

11. Prerequisite to starting roofing work: the following must be done prior to starting roofing work. The Roof System Manufacturer Representative, Contractor, Randolph County’s Representative and/or a trained serviceman provided by Randolph County, are to be present. A formal report will be issued and all parties are to have input/accept the report.

a. Inspection of roof top equipment: any air handlers (mechanical or gravity) or 

other roof top ventilators or similar devices that are to remain in service, are to be verified as to their waterproofing integrity prior to their removal. Without such prior acceptance of an unusable condition, Randolph County will not fund any operation necessary to stop water entry. All roof top equipment including but not limited to: HVAC units, mechanical air handlers, venting or intake services or other such devices/ equipment that are to remain in place, are to be inspected to determine their operational status.

b. Walk-through of building: all existing water related damaged materials, loose 

items are to be listed that could be conceived to have been damaged during the roofing operation are to be listed.

c. Inspection of grounds: the ground condition, plants, etc., sidewalk conditions, 

and other areas of interest to Randolph County shall be noted. Prior to close out of the project, these areas will be restored.

7.4.4
Pre-Job Conference:
A pre-job conference shall be held with the Contractor, Randolph County’s Representative and the Roofing Manufacturer to review the job prior to commencement of work.
SECTION VIII – SHOP DRAWINGS, PRODUCT DATE & 

                                                      SAMPLES:
8.1 Related Documents:
The provisions of the Contract, the General Conditions, the Supplementary Conditions and other specifications apply to the work in this section.

The drawings and specifications are complementary, one to the other.  That which is shown on the drawings or called for in the specifications shall be as binding as if it were both called for and shown,  The intent of the drawings and specifications is to establish the scope of all labor, materials, transportation, equipment, and any and all other things necessary to provide a complete job.  
The wording of the specifications shall be interpreted in accordance with common usage of the language except that words having a commonly used technical or trade meaning shall be so interpreted in preference to other meanings.
8.2 Plans and Work Drawings:

The Manufacturer’s Representative shall furnish all drawings necessary to show the line, grade, and details of all Work to be done under this contract.  The Manufacturer’s Representative, as may be required, shall determine any deviation from the plans, specifications, etc.  Upon Randolph County’s prior approval, the Manufacturer’s Representative reserves the right to make such alterations in the plans or in the character of the Work, from time to time, as may be considered necessary or desirable to complete fully and perfectly the Work, and if such alterations of the plans result in increased cost or result in decreased cost to the Contractor, an equitable adjustment therefore is to be agreed upon in writing by the Contractor and Randolph County.

8.3 Minor Changes:

The Manufacturer’s Representative shall have the authority to order minor changes in the work not involving an adjustment in the contract sum or time for completion.  Such changes must be consistent with the intent of the contract documents.

8.4 Temporary Suspension:

Upon Randolph County’s prior approval, the Manufacturer’s Representative shall have the authority to suspend the work, wholly or in part, for such period or periods as he may deem necessary, due to unsuitable weather or such other conditions as are considered unfavorable for the suitable prosecution of the work, or for such time as is necessary due to the failure on the part of the Contractor to carry out orders given or failure to perform any or all provisions of the contract.  The Contractor shall not suspend work without authority.  Neither the failure of the Manufacturer’s Representative to notify the Contractor to suspend work due to bad weather nor permission by the Manufacturer’s Representative to continue work during bad weather shall be a cause for the acceptance of any work which does not comply in every respect with the contract and specifications. 

8.5 Change Orders:

Randolph County may implement changes in the Work which will be covered by the contract.  These changes shall not invalidate the contract and shall not relieve or release the Contractor from any guarantee given by him pertinent to the contract provisions.  All extra work shall be executed under conditions of the original contract.  

Except in an emergency endangering life or property, the Contractor shall make no changes except upon written order from Randolph County authorizing such change.  No claim for adjustments to the contract price shall be valid unless the following procedure is followed:


When issued, a change order, shall result in full compensation or credit, for the 



extra work included, omitted, or substituted.  The change order shall show on 

                        its’ face the adjustment in time for completion of the project as a result of the

                        change in the Work.

If, during the progress of the work, the County requests a change order and the Contractor’s terms are unacceptable, the County, without prejudice, may perform or have performed that portion of the work requested in the change order.

8.6 Discovery of Defects:

Randolph County reserves the right, should an error be discovered in the estimate or conclusive proof of defective work or materials used by or on the part of the Contractor be discovered either before or after the final payment has been made, to claim and remove by process of law such sum or sums as may be sufficient to correct the error or make good the defects in the work and materials.

8.7 Removal of Defective/Unauthorized Work:

All work which has been rejected or condemned shall be remedied, or, if necessary, removed and replaced in an acceptable manner by the Contractor at his own expense.  Work accomplished without lines and grades being given, work performed beyond the lines and grades shown on the plan or as given, except as herein provided, or any extra work done without written authority shall be considered as unauthorized and shall not be measured or paid for by Randolph County.  If so ordered, the Contractor, as his own expense, shall remove such unauthorized Work.

8.8 Failure to Remove and Renew Defective Materials/Work:

Should the Contractor fail or refuse to remove and renew any defective materials used or work performed previously or to make any necessary repairs in the acceptable manner and in accordance with the requirements of these specifications,  within the time indicated in writing, Randolph County shall have authority to cause the unacceptable or defective materials or work to be removed and renewed or such repairs to be made at the Contractor’s expense.  All cost and expense incurred thereby shall be charged against the Contractor.  Any work performed as described in this paragraph shall not relieve the Contractor in any way from his responsibility for the work performed by him.  The Contractor shall remove and renew any such defective materials and work within the amount of time specified by Randolph County.

8.9 Requirements:

This section refers to non-administrative submittals such as shop drawings, product samples, data and  other related items. These submittals are in addition to such administrative items as Permits, Schedule  Values, Payment Applications, Performance and Payment Bonds, Insurance Certificates, Listing  (Subcontractors, Suppliers, and Fabricators).

8.10 Submittal Procedure:
Schedule and coordinate submittals to correspond to the progress of the work and with sufficient time to allow for review and processing by Randolph County’s Representative. Provide four (4) copies of every submittal, one will be returned.

No extensions of time will be allowed because the Contractor’s failure to transmit submittals in a timely fashion.

SECTION IX – MATERALS:                                             

9.1 Products:

A. For products specified only by Reference Standards, select any product meeting standards, by any manufacturer.

B. For products specified by naming several products or manufacturers, select any product and 

manufacturer named, as long as they are ISO 9001 Certified. Documents for this certification are to be sent along with the submittal package.

C. For products specified by naming one or more products, but indicating the option of selecting 

equivalent products e.g. by stating “or approved equal” after specified product, the Contractor must request as required for substitution, for any product, not specifically named.

D. For products specified by naming only one product and manufacturer, there is no option, and 

substitutions will be allowed by approval prior to bidding only. The products specified shall be the minimum standard for the purposes of establishing equality of proposed material substitutes.

9.2 General Product Requirements:

Provide products which comply with requirements in new, unopened containers, clearly marked from the Manufacturer.

9.3 Transportation and Handling:

A. Deliver products to site with seals and labels intact.

B. Deliver materials in manufacturer’s original containers, dry and undamaged.

C. Store all materials delivered to the site in enclosed trailers.

D. Stand roll material on end. 

9.4 Storage and Protection:

A. During execution of work covered by these specifications, the Contractor shall provide protection equipment, materials, and personnel inside the building against falling debris, sparks, and water. Protection shall be provided in a manner to minimize interference, interruption, and inconvenience to any ongoing activities.

B. The Contractor shall protect from damage, all existing mechanical, electrical and plumbing 

equipment.

C. Protect building surfaces against damage from roofing work. All workmen shall wear clean, soft rubber soled shoes for any application work where they may be walking on the in-place roofing membrane. Precautions shall be taken to protect the membrane and to maintain a clean appearance
9.5 Substitutions:

A. During bidding, Randolph’s County’s Representative will consider written requests from prime bidders for substitutions, received at least 4 DAYS PRIOR TO BID DATE; requests received after that time will not be considered. In the event a substitution is accepted, all bidders shall be notified of the acceptable alternate within three (3) days to the bid opening.

B. Submit five copies of a request for substitution, including in the request:

1. Complete data substantiating compliance of proposed substitution with Contract 

Documents.

2. For products:

a. Product identification, including manufacturer’s literature and manufacturer’s name and address. 

b. Current certificate from an accredited testing laboratory COMPARING the

physical and performance attributes of the proposed material with those of the specified materials substantiating Flexibility, Tensile Strength of the finished membrane. Test results must be dated, notarized, and on testing laboratory stationary. 

c. A five gallon sample of any adhesive, coating, mastic or sealant and a 3’x5’ 

sample of sheeting goods as may be specified. Manufacturer’s labels must be on containers, smaller containers may be submitted if manufacturer’s labels are attached.

d. Material Safety Data Sheets providing all pertinent data as to flammability, 

combustibility, toxicity, etc.

e. List of at least five (5) local jobs, where the proposed alternate material was 

used under similar conditions. These jobs must be available for inspection by Randolph County’s Representative. Names and phone numbers are required for verification.

f. Notarized statement from the Roofing System Manufacturer, signed by a 

corporate officer of the Corporation with the Corporate Seal affixed thereto stating in writing that:

1. All Bidding Documents have been reviewed and approved of.

2. The project site has been inspected.

3. The Roofing System Manufacturer will provide field inspections no less than every other day, during and until all construction work is completed and accepted by Randolph County. Inspections shall be performed by a full time employee of the manufacturer. These inspections shall be provided to Randolph County at no additional cost or charge to them.

3. For Construction Methods:

a. Detailed description of proposed method.

b. Drawings illustrating methods.

4. Itemized comparison of proposed substitution with product or method specified.

5. Data relating to changes in construction schedule.

6. Relation to separate contracts.

7. Accurate cost data on proposed substitution in comparison with product or method specified, including presenting credits to Randolph County’s Representative, where applicable.

C. In making requests for substitution, the Bidder/ Contractor represents:

1. He has personally investigated the proposed product or method and has determined that it is equal or superior in all respects to that specified.

2. He will provide the same guarantee for substitution as for product or method specified.

3. He will coordinate installation of accepted substitution in work, making such changes as may be required for work to be completed in all respects.

4. He waives all claims for additional cost related to substitution which consequently become apparent.

5. Cost data is complete and includes all related costs under his contract or other contracts which may be affected by the substitution.

6. He will reimburse Randolph County for all redesign cost by the Engineer for accommodation of the substitute.

D. Substitutions will not be considered if:

1. Product or method to be considered does not have a minimum of ten (10) years of 

successful performance in roofing and reproofing applications in the United States.

2. Any discrepancies in the test data, or if the tests or submittals are incomplete.

3. They are indicated or implied on Shop Drawings or Project Data Submittals without 

formal request.

4. Acceptance will require substantial revision of Contract Documents.

NOTE: THESE REQUIREMENTS ARE NOT INTENDED TO LIMIT COMPETITION. THE INTENTION OF THESE REQUIREMENTS IS TO ESTABLISH THE EQUALITY OF ANY SUBSTITUTE PRODUCT OR METHOD WITH THE STANDARD PRODUCT/METHOD SPECIFIED. ALSO, IT WILL GIVE AN EQUAL OPPORTUNITY TO ALL CONTRACTORS TO BID AN APPROVED SUBSTITUTE PRODUCT/METHOD IF ANY SUBSTITUTE IS APPROVED.

9.6 Work-Related Submittals:

Contractor’s submittals of shop drawings, product data or samples which relate to work not complying with requirements of Contract Documents, does not constitute an acceptable or valid request for a substitution, not approval thereof.
9.7 Guarantee/Warranty:

A. Provide a 3 year Contractor warranty for defects in materials or workmanship and a manufacturer’s 30 year warranty for materials and installation at no cost to Randolph County. The long term guarantee shall be initially for five years with five year renewals up to thirty years.

B. Manufacturer’s Warranty: Cover all cost of repairs to the modified membrane built up roof 

systems necessary to stop any leaks which occur during the warranty period. The material manufacturer shall warrant and guarantee all work against defects in materials, equipment or workmanship, or as a result of the following:

1. Deterioration of the roofing membrane or flashing system resulting from
          ordinary wear and tear by the elements.

2. Workmanship on the part of the roofing Contractor in the application of the 
           roofing system.

3. Splits and breaks in the membrane not caused by structural movement or failure 
           or any movement of material underlying the roofing membrane or base flashing.

4. Blisters, wrinkles, ridges, fishmouths, or open laps in the roofing membrane.

5. Slippage of the roofing membrane or base flashing.

SECTION X – SELECTIVE DEMOLITION:

10.1
Work Included:            
Demolition work shall include, but is not limited to the following:

A.  Removal of all existing roof systems, flashings, skylights and metal.

B.  Special care will be taken to insure trapped moisture under the foam will be removed prior to the original roof being removed to the deck.
10.2 Coordination:

It is the responsibility of the Contractor to coordinate the work of this section with all other work on the project.

10.3 Job Conditions:

A. The Contractor shall inspect the premises prior to the submittal of his bid for conditions which 

may affect his work. 

B.  Demolition, storage of materials, removal of debris and construction operations shall not interfere with Randolph County’s  use of the property.

10.4 Permits:
The Contractor shall obtain, at his expense, all permits required by governing authorities, including any required for disposal of demolition debris or for use or blockage of streets or sidewalks.

10.5   Sequence of Operations:
The Contractor shall submit for approval the complete sequence of operations for demolition and show how this Work is coordinated with all other aspects of the Project. Work shall not begin until such a schedule has been approved by Randolph or his authorized representative.
10.6   PROTECTION  --  EXECUTION:
10.6.1  Protection:


 A. 
Before starting demolition, the Contractor shall be solely responsible for making the necessary 

arrangements and for performing the necessary work involved in connection with the   discontinuance or interruption of public and private utilities or services or components of said utilities or services under the jurisdiction of Randolph County, utility companies or corporations, Police Department, Fire Department and Public Works Department including but not limited to gas, electricity, telephone, police signal, fire alarm, water, sanitary sewer, storm drainage and other systems which will be affected by the work to be performed under this Contract.



B.   The Contractor shall preserve in operating condition active utilities traversing the work site and 

shall protect manholes, catch basins, valve boxes and other apparatus. He shall repair damage to any such utility, due to work under this Contract, to the satisfaction of Randolph County or his authorized representative. 

C. Adequate protection of persons and property shall be provided at all times. The work shall be 

executed in a manner to avoid interference with the use of adjacent buildings, areas or properties, and to avoid interruption of free passage to or from such buildings, areas or properties.

D. Investigate and comply with any rules or regulations relative to providing and paying for 

uniformed Police to regulate or control traffic on existing streets which are affected by the Contractor’s operation.

E. Furnish signs, lights, barricades and other equipment as may be necessary for the safe execution of the work while the building is occupied.

10.6.2   Removal:
A. Remove the existing ballast, roof membranes, insulation, membrane flashing and sheet metal. 

Carefully inspect and repair exposed surfaces, utilities, roof penetrations, etc for damage and repair or replace as required.

B. Removal shall result in a smooth, consistent substrate for application of wood blocking, 

membrane and membrane flashing.

C. A thorough inspection of the existing substrate and adjoining materials shall be made to determine if any repairs are required. If conditions are uncovered or created that would be detrimental to the application of specified work, immediately notify Randolph County’s Representative of such conditions for determination of treatment.

10.6.3  Pollution Control:
A. The Contractor shall be aware that the facility must remain in use throughout the course of 

construction and that any disruption or inconvenience sustained by Randolph County, employees, visitors and patrons must be kept to an absolute minimum. To this end, the Contractor shall provide, if necessary, a water spray and impermeable barrier to minimize dust and debris infiltration. Also, the Contractor shall select equipment and procedures to mitigate noise discomfort.

B. Debris shall be considered the property of the Contractor and shall be removed from the site in its entirety on a daily basis and be legally disposed of. On site storage of discarded material will only be permitted when stored in a covered container.

10.6.4  On-Site Storage:
A. Equipment or materials stored on the roof shall be distributed in such a manner that no structural building components are over stressed.

B. Ground level storage areas, if available will be provided adjacent to the facility for equipment and new materials. Size and location shall be coordinated with Randolph County.

C. No debris or waste material shall be stored on or within the building, unless otherwise designated.

10.6.5  Repair of Damages:
A. The Contractor shall provide a list of damaged or deteriorated elements of the building and 

adjacent areas to Randolph County prior to demolition and shall be responsible for repair or replacement of damaged or deteriorated items not on that list when the operations of the Contractor are substantially complete.

B. Damage to any portion of the building which results in disruption of or inconvenience to Randolph County, employees or patrons shall be immediately repaired or replaced by the Contractor. If such restitution is not promptly made, Randolph County shall have the necessary work performed by an outside agency at the Contractor’s expense. Such work shall be completed to the satisfaction of Randolph County prior to the release of final payment.

10.6.6  Environmental Requirements:
A. Do not apply roofing membrane during inclement weather or when a 30% chance of precipitation is expected.

B. Do not apply roofing insulation or membrane to damp deck surface.



C. 
Do not expose material vulnerable to water or sun damage in quantities greater than can be 




weatherproofed during the same day.

10.6.7  Cleanup:
A. The building and adjacent areas shall be left in a broom clean condition at the end of each day.

B. Upon completion of work of this section and after removal of debris, the site shall be left in a 

clean and safe condition, satisfactory to Randolph County his authorized representative.

SECTION XI – ROUGH CARPENTRY:

11.1   
 Delivery, Storage and Handling:
A. Delivery and installation of carpentry work must be scheduled and coordinated to avoid delaying other trades whose work is dependent on or affected by the carpentry work. Materials must be kept  dry during delivery and storage.

B. Store lumber and plywood in stacks with provisions for air circulation within stacks. Protect the 

bottom of stacks against contact with damp or wet surfaces.

C. Protect exposed materials against water and wind. Remove damaged or unsuitable material from the job site.
11.2    Quality Assurance:
A. Comply with governing codes and regulations. Use experienced installers.

B. 
Lumber Standards: American Softwood Lumber Standard PS 20-70 by the US Department of




Commerce.


  C.   Plywood Standards: US Product Standard PSI-74/ ANSI A 199.1 or the latest APA
Performance Standards for American Plywood Association.

D.  Factory Marking: Mark each piece of lumber or plywood to indicate type, grade, agency providing the inspection service.



E. 
Size and Shape: Dress lumber 4 sides (S4S) and work to shapes and patterns shown. Nominal 




sizes shown and specified refer to undressed lumber dimensions. Detailed dimensions show 
            actual lumber size required.

11.3
Dimensional Lumber and Plywood:
A. Construction Lumber: Standard Grade Douglas Fir, Western Larch, Western Hemlock (WWPA or WCLB) or No. 2 dimension Southern Pine (SPIB).

B. Exterior Type Plywood: APA Rated Sheathing, EXT.



C. 
Bucks, Nailers, Blocking, Etc.: No. 2 common grade of any WWPA or WCLA species or No. 2 




Southern Pine (SPIB).



D. 
Anchorage and Fastenings: Proper type, size material and finish for each application.



E. 
Quality: Sound, seasoned, well manufactured materials of longest practical lengths and sizes to




minimize joints. Free from warp which cannot be easily corrected by anchoring and attachment
            Materials with defects that would impair the quality of the work must be discarded.
11.4
ROUGH  CARPENTRY  --  EXECUTION:
11.4.1   Examination:
A. Verify measurements and dimensions shown before proceeding with carpentry work.

B. 
Examine supporting structure and conditions under which carpentry work is to be installed. Do 
      not proceed with installation until unsatisfactory conditions have been corrected.

C. 
Correlate location of nailers, blocking and similar supports for attached work.

D. 
Scribe and cope as required for accurate fit of carpentry work to other work.

11.4.2  Protection:
A. Protect installed work from damage by other trades until acceptance of work.

11.4.3  Installation:
A. Provide nailers, blocking and sleepers where shown on or required for attachment of other work.  Coordinate with location with other work involved; refer to shop specifications of such work.

B. 
Attach to substrate securely as required to support applied loading. Countersink bolts and nuts 

            flush with surfaces.


C.  Securely attach wood nailers to substrates in accordance with Factory Mutual Loss Prevention 

Data Sheet 1-49 and as required by recognized standards.

      D.   Provide washers under bolt heads and nuts in contact with wood.

E. Do not wax or lubricate fasteners that depend on friction for holding power.

F. Select fasteners of size that will not penetrate members where opposite side will be exposed to view or will receive finish material.

G. Make tight connections between members. Install fasteners without splitting of wood; pre-drill as required. Do not drive threaded friction type fasteners; turn in place. Tighten bolts and lag screws at installation and retighten bolts as required for tight connections prior to closing in or at completion of work.

EXCEPTION FORM  --  Appendix A 
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Signature
Date


                      

Print Name                                                                              Title


Company



Address 



e-mail


Phone
BID PROPOSAL FORM

RFP #07-0320

PROJECT: Roof Replacement – Randolph County Administration Building  in  Asheboro, NC.

BID DUE DATE: Monday, March 31, 2008 at 4:00 PM Local Time

TO:
Audrey Alexander

Purchasing Officer


Randolph County Administration


P. O. Box 4728


725 McDowell Road

            Asheboro,  NC  27205
In compliance with the specifications dated March 17, 2008 relating to the above referenced project, all bids shall include necessary mechanical work to perform the project, the undersigned, hereby proposes and agrees to fully perform the work within the time stated and in strict accordance with the specifications for the following sum of money:

BID ITEM #1: All labor, materials, services and equipment necessary for the completion of the work described in the specifications to re-roof the Randolph County Office roof with a new insulated steel roof system, as specified.

_______________________________________________DOLLARS($_________________)
UNIT PRICES
The undersigned agrees, in the case of variation of quantities form those shown or specified, the following unit prices will be used in adjusting the Contract Price. If quantities are authorized by Randolph County, the following amount will be added to the Contract as required.

1) Cost per Linear Foot for Wood Blocking Replacement

$_______________

2)    Cost per Square Foot for Wet Insulation Replacement

$_______________

BID PROPOSAL FORM

RFP #07-0320
If awarded this Contract, the undersigned will execute a satisfactory Construction Contract, and submit proof of insurance coverage with Randolph County for the entire Work as per the Contract Documents within ten (10) days after Notice of Award. It is agreed that a proposal is subjected to Randolph County’s acceptance for the period of sixty (60) days from the date of the Bid opening.

The undersigned agrees to the following:

1. To furnish all labor and materials as shown and specified.

2. To complete the total work in ___________consecutive working days.

3. To work ____________ days a week.

4. To start work _____________ days after award of the contract.

Receipt is acknowledged of the following addenda:


No.___________
              Dated ____________
Bidder agrees that Randolph County has the right to accept or reject any or all bids and to waive formalities.

RESPECTFULLY SUBMITTED,

By: _________________________________



Signature

       _________________________________



Printed Name

       _________________________________



Title

       _________________________________


Company

       _________________________________


Company Address

       _________________________________


Phone Number

                  ____________________________


E-Mail   


















Page 1 of 42
Page 26 of 42

